



AUTORIZAÇÃO DA CONTRATAÇÃO

Pelo presente termo, com base na Lei nº 14.133/2021, a Prefeitura Municipal de Igarapé-Miri, torna público para conhecimento dos interessados, a **INEXIGIBILIDADE Nº 035/2025-SEMMA/SECULT/INEX**, que tem como objeto a “**Contratação de Serviços Técnicos Especializados de Consultoria, Assessoria e Apoio Administrativo na Área de Gestão Pública Para Atender as Necessidades da Secretária Municipal de Meio Ambiente e Secretária Municipal de Cultura, Desporto e Lazer**”. Foi em toda sua tramitação atendida à legislação pertinente.

Desse modo satisfazendo a lei, **AUTORIZO** que proceda a contratação por **INEXIGIBILIDADE**, da empresa **M. C. DOS SANTOS GESTÃO EMPRESARIAL LTDA**, inscrita no CNPJ sob nº 27.459.351/0001-11, sediada na Passagem Altair Viana, nº 46, bairro: Curió-Utinga, Belém/PA, CEP: 66610-717. Sendo contratado o valor global de **R\$ 120.000,00 (cento e vinte mil reais)**, pagos conforme a descrição: Secretaria Municipal de Meio Ambiente – **R\$ 5.000,00 mensais (R\$ 60.000,00 anuais)** e Secretaria Municipal de Cultura, Desporto e Lazer - **R\$ 5.000,00 mensais (R\$ 60.000,00 anuais)**; pelo período de **12 (doze meses)**, podendo ser prorrogado automaticamente, enquanto houver necessidade pública, por consenso entre as partes e mediante termo aditivo, nos termos da lei 14.133, de 1º de abril de 2021.

Igarapé-Miri/PA, 27 de janeiro de 2026.

Roberto Pina Oliveira
Prefeito Municipal

SECTION 101 - GENERAL

101.01 The purpose of this section is to provide a general overview of the project and its objectives. The project is designed to improve the efficiency of the current system and to ensure that all data is accurately recorded and maintained.

101.02 The project will be carried out in three main phases: planning, implementation, and evaluation. Each phase will have specific tasks and deliverables that must be completed within a set timeframe. The planning phase will involve identifying the scope of the project and the resources required. The implementation phase will involve the development and testing of the new system. The evaluation phase will involve assessing the performance of the new system against the original objectives.

101.03 It is the responsibility of the project manager to ensure that the project is completed on time and within budget. Regular communication and reporting will be required to keep all stakeholders informed of the project's progress. Any changes to the project plan must be approved by the steering committee.